

## U07 Utility Bid Attachment

County: **Kossuth**

Route: **US 18**

Location: **ECL in Algona to 0.8 miles east of Co Rd P60**

Type of Work: **HMA Pavement Widening & HMA Resurfacing**

Project Code: **23-55-018-010**

Construction Phase Number: **NHSX-018-3(116)—3H-55**

ROW Phase Number: **NHSX-018-3(118)—2R-55**

**Utility Process: Point25**

Letting Date: **May 20, 2025**

*Point25 projects follow provisions set out in Iowa Administrative Code 761—115.25.*

*Non-Point25 projects are not required to follow provisions set out in Iowa Administrative Code 761—115.25.*

*This document is provided for the benefit of bidding contractors to assist in evaluating possible construction conflicts and does not represent legal obligations on the part of the department or utility companies.*

*This project comes under the department's standard specifications 1107.15, Contractor's Responsibility for Utility Facility and Services.*

*Additional information regarding the location of utility facilities may be obtained from the department including issued utility permits and a Utility Conflict List (when available) by contacting the **District Utility Coordinator**.*

The Iowa DOT District Utility Coordinator for this project is:

**Daryl Erickson**, District 2 Utility Coordinator

Email: **daryl.erickson@iowadot.us**

Phone: **641-422-9449**

### Status of Utility Facilities:

**THIS DATA REPEATS FOR EACH UTILITY COMPANY INVITED TO THE PROJECT**

#### **Alliant Energy**

Facility Status: **Affected**

Relocation Needed: **Yes**

Coordination Status: **Permit to be issued when ROW is acquired. Relocation plans have been submitted and approved.**

Notice to Proceed Sent to Utility Company: **Will be sent when ROW is acquired.**

Estimated Start Date for Relocation: **Tentatively June 25, 2025**

Working Days: **unknown**

Estimated Completion Date for Relocation: **08/01/2025**

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Electric**

Actual Relocation Completion Date (if complete):

#### **Iowa Communications Network (ICN)**

Facility Status: **Affected**

Relocation Needed: **Yes**

Coordination Status: **Permit to be issued when ROW is acquired. Relocation plans have been submitted and approved.**

Notice to Proceed Sent to Utility Company: **Will be sent when ROW is acquired.**

Estimated Start Date for Relocation: **Tentatively June 25, 2025**

Working Days: **unknown**

Estimated Completion Date for Relocation: **08/01/202**

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Fiber**

Actual Relocation Completion Date (if complete):

#### **Lumen Centurylink Fiber Distribution**

Facility Status: **Not Affected**

Relocation Needed: **No**

Coordination Status: **No coordination required**

Notice to Proceed Sent to Utility Company:

Estimated Start Date for Relocation:

Working Days:

Estimated Completion Date for Relocation:

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Utility will be abandoned in place and will not be relocated.**

Actual Relocation Completion Date (if complete):

#### **Windstream**

Facility Status: **Not affected**

Relocation Needed: **No**

Coordination Status: **No coordination required**

Notice to Proceed Sent to Utility Company:

Estimated Start Date for Relocation:

Working Days:

Estimated Completion Date for Relocation:

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Utility is outside of the project limits.**

Actual Relocation Completion Date (if complete):

#### **Algona Municipal Utilities**

Facility Status: **Affected**

Relocation Needed: **Yes**

Coordination Status: **Permit to be issued when ROW is acquired.**

Notice to Proceed Sent to Utility Company: **Will be sent when ROW is acquired.**

Estimated Start Date for Relocation: **Tentatively June 25, 2025**

Working Days:

Estimated Completion Date for Relocation: **08/01/2025**

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Fiber will be underbuilt on ITC poles.**

Actual Relocation Completion Date (if complete):

#### **Mediacom**

Facility Status: **Affected**

Relocation Needed: **Yes**

Coordination Status: **Permit to be issued when ROW is acquired.**

Notice to Proceed Sent to Utility Company: **Will be sent when ROW is acquired.**

Estimated Start Date for Relocation: **Tentatively June 25, 2025**

Working Days:

Estimated Completion Date for Relocation: **08/01/2025**

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Fiber**

Actual Relocation Completion Date (if complete):

#### **ITC Electric Transmission**

Facility Status: **Affected**

Relocation Needed: **Yes**

Coordination Status: **Permit to be issued when ROW is acquired.**

Notice to Proceed Sent to Utility Company: **Will be sent when ROW is acquired.**

Estimated Start Date for Relocation: **Tentatively June 25, 2025**

Working Days: **Unknown**

Estimated Completion Date for Relocation: **08/01/2025**

Necessary Conditions (if any):

Utility Bid Attachment Notes: **Electric with under build of Algona Municipal Utility Fiber**

Actual Relocation Completion Date (if complete):

- END - -