

Bid Schedule - 18-NOV-202:

CLIN	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
0001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
0002	DEMOLITION	1	JOB		
0003	TEMPORARY TRAFFIC CONTROL	1	JOB		
0004	TEMPORARY EROSION CONTROL	1	JOB		
0005	WATER AND SEWER	1	JOB		
0006	COMUNICATION AND ELECTRICAL	1	JOB		
0007	TOPSOIL STRIPPING	1	JOB		
0008	PAVEMENT MARKING	1	JOB		
0009	PERMANENT HIGHWAY SIGNS	1	JOB		
0010	TEMPORARY IRRIGATION SYSTEM	1	JOB		
0011	WATERING	1	JOB		
0012	INSPECTION TRENCH	8,600	LF		
0014	EMBANKMENT				
0014AA	FIRST 715,694 CY - EMBANKMENT	715,694	CY		
0014AB	OVER 715,694 CY - EMBANKMENT	178,923	CY		
0015	TURF REINFORCEMENT MAT (TRM)	879,968	SF		
0016	AGGREGATE SURFACE	18,719	TON		
0017	SALVAGED BASE COURSE				
0017AA	FIRST 6,391 CY - SALVAGED BASE COURSE	6,391	CY		
0017AB	OVER 6,391 CY - SALVAGED BASE COURSE	1,598	CY		
0018	PERMANENT CR81 ASPHALT PAVEMENT	16,499	SY		
0019	PIPE CORRUGATED STEEL: .064IN 24IN	90	LF		
0020	PIPE CORRUGATED STEEL: .064IN 30IN	92	LF		
0021	PIPE CORRUGATED STEEL: .064IN 36IN	52	LF		
0022	END SECTION CORRUGATED STEEL: .064IN 24IN	4	EA		
0023	END SECTION CORRUGATED STEEL: .064IN 30IN	4	EA		
0024	END SECTION CORRUGATED STEEL: .064IN 36IN	2	EA		
0025	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT: 10 X 5	92	LF		
0026	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT: 10 X 7	69	LF		
0027	PRECAST REINFORCED CONCRETE BOX(RCB) CULVERT: 10 X 1	364	LF		
0028	PRECAST CONCRETE END SECTION: 10 X 5	2	EA		
0029	PRECAST CONCRETE END SECTION: 10 X 7	2	EA		
0030	PRECAST CONCRETE END SECTION: 10 X 10	4	EA		
0031	TOPSOIL RESPREAD				
0031AA	FIRST 229,850 CY - TOPSOIL RESPREAD	229,850	CY		
0031AB	OVER 229,850 CY - TOPSOIL RESPREAD	57,463	CY		
0032	SEEDING	140.11	AC		
0033	RIPRAP: R20	634	TON		
0034	RIPRAP: R30	442	TON		
0035	RIPRAP: R80	384	TON		
0036	RIPRAP: R140	664	TON		
0037	ACCESS GATE	2	EA		
TOTAL OF AMOUNTS					
(ITEM NOS. 0001 THROUGH 0037 INCL.)					
OPTION 1					
1001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
1002	DEMOLITION	1	JOB		
1003	TEMPORARY TRAFFIC CONTROL	1	JOB		
1004	TEMPORARY EROSION CONTROL	1	JOB		
1005	TOPSOIL STRIPPING	1	JOB		
1006	PERMANENT HIGHWAY SIGNS	1	JOB		
1007	TEMPORARY IRRIGATION SYSTEM	1	JOB		
1008	WATERING	1	JOB		
1009	INSPECTION TRENCH	2,176	LF		
1011	MUCK EXCAVATION				
1011AA	FIRST 14,222 CY - MUCK EXCAVATION	14,222	CY		
1011AB	OVER 14,222 CY - MUCK EXCAVATION	3,556	CY		
1012	EMBANKMENT				
1012AA	FIRST 147,098 CY - EMBANKMENT	147,098	CY		
1012AB	OVER 147,098 CY - EMBANKMENT	36,774	CY		
1013	TURF REINFORCEMENT MAT (TRM)	198,281	SF		
1014	AGGREGATE SURFACE	867	TON		
1015	TOPSOIL RESPREAD				
1015AA	FIRST 56,458 CY - TOPSOIL RESPREAD	56,458	CY		
1015AB	OVER 56,458 CY - TOPSOIL RESPREAD	14,114	CY		
1016	ARTICULATED CONCRETE BLOCK	27,326	SF		
1017	SEEDING	38.73	AC		
1018	RIPRAP: R20	84	TON		

TOTAL PRICE OF OPTION 1 (ITEMS 1001 THROUGH 1018 INCL.)				
TOTAL PRICE BASE AND OPTION 1				