

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE <b>J</b>		PAGE OF PAGES <b>1   5</b>	
2. AMENDMENT/MODIFICATION NO. <b>0008</b>		3. EFFECTIVE DATE <b>19-Nov-2024</b>		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE, ST PAUL 332 MINNESOTA STREET SUITE E1500 ST PAUL MN 55101-1323		CODE <b>W912ES</b>		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center;"><b>See Item 6</b></div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> X		9A. AMENDMENT OF SOLICITATION NO. <b>W912ES23B0016</b>	
				<input checked="" type="checkbox"/> X		9B. DATED (SEE ITEM 11) <b>16-Oct-2024</b>	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input checked="" type="checkbox"/> X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> X is not extended.  Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this amendment is to make changes to the provisions and clauses, and to remove and replace the Bid Schedule. The Bid Schedule included with this amendment should be used unless replaced by a future amendment.  All other solicitation terms and conditions remain unchanged.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  <b>19-Nov-2024</b>	

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION 00 10 00 - SOLICITATION

The Issued By organization has changed from  
CONTRACTING DIVISION  
USACE, ST PAUL  
332 MINNESOTA STREET  
SUITE E1500  
ST PAUL MN 55101-1323  
to  
CONTRACTING DIVISION  
USACE, ST. PAUL  
332 MINNESOTA STREET  
SUITE E1500  
ST PAUL MN 55101-1323

## SECTION 00 21 13 - INSTRUCTIONS TO BIDDERS

The following have been modified:

**5152.211-9000 Evaluation of Subline Items (DEC 2019)**

Item Nos. 0013, 0016, 0030, 1010, 1011, and 1014 are subdivided into two or more estimated quantities and are to be separately priced. The Government will evaluate each of these items on the basis of total price of its subline items.

(End of provision)

## SECTION 00 70 00 - CONDITIONS OF THE CONTRACT

The following have been modified:

**5152.211-9001 VARIATIONS IN ESTIMATED QUANTITIES — SUBLINE ITEMS (DEC 2019)**

This variation in estimated quantities clause is applicable only to item Nos. 0013, 0016, 0030, 1010, 1011, and 1014.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent subline item or elimination of all work under such a second or subsequent subline item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for item Nos. 0013, 0016, 0030, 1010, 1011, and 1014 is less than 85% of the quantity of the first subline item listed under such item, the contractor will be paid at the contract unit price for that subline item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause at Federal Acquisition Regulation (FAR) 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under item Nos. 0013, 0016, 0030, 1010, 1011, and 1014 exceeds 115% or is less than 85% of the total estimated quantity of the subline item under that item and/or if the quantity of the work performed under the second subline item or any subsequent subline item under item Nos. 0013, 0016, 0030, 1010, 1011, and 1014 exceeds 115% or is less than 85% of the estimated quantity of any such subline item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(End of clause)

The following have been modified:

BID SCHEDULE

CLIN	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
0001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
0002	DEMOLITION	1	JOB		
0003	TEMPORARY TRAFFIC CONTROL	1	JOB		
0004	TEMPORARY EROSION CONTROL	1	JOB		
0005	WATER AND SEWER	1	JOB		
0006	COMUNICATION AND ELECTRICAL	1	JOB		
0007	TOPSOIL STRIPPING	1	JOB		
0008	PAVEMENT MARKING	1	JOB		
0009	PERMANENT HIGHWAY SIGNS	1	JOB		
0010	TEMPORARY IRRIGATION SYSTEM	1	JOB		
0011	WATERING	1	JOB		
0012	INSPECTION TRENCH	8,600	LF		
0013	EMBANKMENT				
0013AA	FIRST 715,694 CY - EMBANKMENT	715,694	CY		
0013AB	OVER 715,694 CY - EMBANKMENT	178,923	CY		
0014	TURF REINFORCEMENT MAT (TRM)	879,968	SF		
0015	AGGREGATE SURFACE	18,719	TON		
0016	SALVAGED BASE COURSE				
0016AA	FIRST 6,391 CY - SALVAGED BASE COURSE	6,391	CY		
0016AB	OVER 6,391 CY - SALVAGED BASE COURSE	1,598	CY		
0017	PERMANENT CR81 ASPHALT PAVEMENT	16,499	SY		
0018	PIPE CORRUGATED STEEL; .064IN 24IN	90	LF		
0019	PIPE CORRUGATED STEEL; .064IN 30IN	92	LF		
0020	PIPE CORRUGATED STEEL; .064IN 36IN	52	LF		
0021	END SECTION CORRUGATED STEEL; .064IN 24IN	4	EA		
0022	END SECTION CORRUGATED STEEL; .064IN 30IN	4	EA		
0023	END SECTION CORRUGATED STEEL; .064IN 36IN	2	EA		
0024	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 5	92	LF		
0025	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 7	69	LF		
0026	PRECAST REINFORCED CONCRETE BOX(RCB) CULVERT; 10 X 10	364	LF		
0027	PRECAST CONCRETE END SECTION; 10 X 5	2	EA		
0028	PRECAST CONCRETE END SECTION; 10 X 7	2	EA		
0029	PRECAST CONCRETE END SECTION; 10 X 10	4	EA		
0030	TOPSOIL RESPREAD				
0030AA	FIRST 229,850 CY - TOPSOIL RESPREAD	229,850	CY		
0030AB	OVER 229,850 CY - TOPSOIL RESPREAD	57,463	CY		
0031	SEEDING	140.11	AC		
0032	RIPRAP; R20	634	TON		
0033	RIPRAP; R30	442	TON		

0034	RIPRAP; R80	384	TON		
0035	RIPRAP; R140	664	TON		
0036	ACCESS GATE	2	EA		
<b>TOTAL OF AMOUNTS(ITEM NOS. 0001 THROUGH 0036 INCL.)</b>					
<b>OPTION 1</b>					
1001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
1002	DEMOLITION	1	JOB		
1003	TEMPORARY TRAFFIC CONTROL	1	JOB		
1004	TEMPORARY EROSION CONTROL	1	JOB		
1005	TOPSOIL STRIPPING	1	JOB		
1006	PERMANENT HIGHWAY SIGNS	1	JOB		
1007	TEMPORARY IRRIGATION SYSTEM	1	JOB		
1008	WATERING	1	JOB		
1009	INSPECTION TRENCH	2,176	LF		
1010	MUCK EXCAVATION				
1010AA	FIRST 14,222 CY - MUCK EXCAVATION	14,222	CY		
1010AB	OVER 14,222 CY - MUCK EXCAVATION	3,556	CY		
1011	EMBANKMENT				
1011AA	FIRST 147,098 CY - EMBANKMENT	147,098	CY		
1011AB	OVER 147,098 CY - EMBANKMENT	36,774	CY		
1012	TURF REINFORCEMENT MAT (TRM)	198,281	SF		
1013	AGGREGATE SURFACE	867	TON		
1014	TOPSOIL RESPREAD				
1014AA	FIRST 56,458 CY - TOPSOIL RESPREAD	56,458	CY		
1014AB	OVER 56,458 CY - TOPSOIL RESPREAD	14,114	CY		
1015	ARTICULATED CONCRETE BLOCK	27,326	SF		
1016	SEEDING	38.73	AC		
1017	RIPRAP; R20	84	TON		
<b>TOTAL OPTION 1 (ITEMS 1001 THROUGH 1017)</b>					
<b>TOTAL BASE AND OPTION 1</b>					

(End of Summary of Changes)