

ADDENDUM No. 4

February 4, 2025. The following changes and additional information shall be incorporated into the Contract Documents and Specifications for the **13th Ave W Roadway Improvements & Detention Pond 8** project. These modifications shall supersede any existing specifications as detailed herein.

Changes:

Change #1: Acceptable Mulch Materials

The City of Williston mandates the use of manufactured mulch materials. Acceptable options include cellulose fiber or wood pulp mulch. The Bidder shall disregard *Section 32 92 19 Part 2.04 – Mulch Material* of the project specifications (except for part e).

Clarifications:


Clarification #1: Detention Pond 8 – Future Soccer Field

The Bidder shall disregard the soccer park links shown in the construction documents for Detention Pond 8. The seed mix shall follow the native mix previously specified, with no special field mix required.

All bidders shall acknowledge receipt and acceptance of this Addendum by submitting this signed Addendum with the bid package. Bid forms received without this Addendum will be considered informal.

ALLIANCE CONSULTING

CONTRACTOR

Signature: 

Signature: _____

Title: Project Engineer

Title: _____

Date: February 4, 2024

Date: _____