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Montana Department of Transportation
{hereinafter referred to as State, Department, Grantee, and/or MDT)

Right-of-Way Agreement

PE Project ID: NH 57-5(55)247

Designation
R/W Project ID: NH 57-5(63)247
Garfield
Montana Counties Uniform Project No.: 9726-063-000
Parcel | From Station | To Station QtrQtr, Tract, COS #, Etc. Section | Township | Range |
10 1802+10+ 1928+50% SW1/4SE1/4, SE1/4SE1/4 7 18N 44E
NW1/4NW1/4, NE1/ANW1/4,
11 1928+50+ 1980+80 NW1/4NE1/4, NE1/ANE1/4 17 18N 44E
SW1/4SW1/4, SE1/4SW1/4, )
14 1980+90+ 2033+80+ SW1/4SE1/4, SE1/4SE1/4 9 18N 44E
NW1/4NW1/4, NE1/4ANW1/4,
15 2033+80+ 2086+60+ NWA/4NE1/4, NE1/4NE1/4 15 18N 44E
SW1/4SW1/4, SE1/4SW1/4,
18 2086+60% 2139+40+ SW1/4SE1/4, SE1/4SE1/4 11 18N 44E
List Names & Addresses of the Grantors
(Contract Purchaser, Contract Seller, Lessee, etc.)
OWNER: LESSEES:
Great Northemn Properties Limited Partnership, a Delaware  Parcels 10, 14, 18
Limited Partnership Soda Creek Inc., a Montana Corporation
PO Box 1745 PO Box 495

Miles City, MT 59301
Phone: 406-234-1274

Circle, MT 59215

Parcel 11

Greg Herden

PO Box 32
Brockway, MT 59214

Parcel 15

David and Ruth Hinnaland
PO Box 31

Circle, MT 59215

In consideration of the payments herein set forth and the specific agreements to be performed by the parties hereto

and written in this agreement, the parties bind themselves to the terms and conditions stated herein. No verbal
representations or agreements shall be binding upon either party. This agreement is effective upon execution by the
Acquisition Manager or a designated representative, and possession of the property is granted to the Department
when it sends the payment(s) agreed to below. Grantors certify that any encumbrances on the property are shown
on this agreement. If Grantors sell their remaining property prior to the highway project being constructed, Grantors
agree to provide the Purchaser(s) with a copy of this entire Right-of-Way Agreement and agree to make the sale of
their remaining property subject to all the terms and conditions contained in this Right-of-Way Agreement. Grantors



Docusign Envelope ID: 7AB1E3A6-14DF-439B-A865-7TE27A6A7DD86

R/W Project ID: NH 57-5(63)247 (Continued from Previous Page) Parcel Number: 10,11,14,15,18

contract that they will, on Department’s request, execute deeds and/or easements required by Department for all real
property agreed to be conveyed by this agreement.

2. COMPENSATION FOR LAND AND IMPROVEMENTS (list acreage and improvements to be acquired.)

Parcel 10
6.67 acres highway easement
Parcel 11
10.42 acres in fee by deed
5.97 acres highway easement

Parcel 14
0.76 acres in fee by deed
9.41 acres highway easement
Parcel 15
13.38 acres in fee by deed
6.62 acres highway easement
Parcel 18
0.41 acres in fee by deed
5.38 acres highway easement
0.32-acre easement

3. OTHER COMPENSATION

Initial
Rounding ‘ L._)( -
4. TOTAL COMPENSATION (includes all damages to the remainder):- Lump Sum

Initial
5. ITISUNDERSTOOD AND AGREED THE STATE SHAL P%E PAYMENTS AS FOLLOWS:

The undersigned grantors hereb e of Montana, Department of Transportation (MDT)
to pay the entire consideration o to Great Northern Properties Limited Partnership, a Delaware Limited
Partnership, PO Box 1745, Miles City, MT 59301. The undersigned owners of the premises herein described,
hereby agree a single payment shall constitute full, total, and complete payment for all interest owned and to be
conveyed by the undersigned in compliance with the terms of this instrument. Any allocation of payment between
undersigned grantors will be negotiated independent of MDT. Payment will be made as follows:

& A warrant mailed to the address above.
O Direct deposit per the information on the W-9.

Normal payment processing time is 4-6 weeks.
6. This agreement, upon execution by an agent of the Department of Transportation and presentation to the owners so
designated, constitutes a written offer of compensation in the full amount of the determined value, a summary of the

property and property rights being acquired and agreement that possession of the property is granted to the
Department when it sends the payment(s).
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R/W Project ID: NH 57-5(63)247 (Continued from Previous Page) Parcel Number: 10,11,14,15,18

7. Permission is hereby granted the State to enter upon the Grantor's land, where necessary and for the purposes
described as follows:

Parcel 10

A. Station 1928+50 Build joint-use farm field approach LT SOP
Parcel 11

B. Station 1928+50 Build joint-use farm field approach RT SOP
Parcel 14

C. Station 1983+390 Build farm field approach LT SOP

D. Station 2006+60 Build farm field approach LT SOP
Parcel 15

E. Station 2033+80 Build joint-use farm field approach RT SOP

F. Station 2058+50 Build farm field approach RT SOP
Parcel 18

G. Station 2094+30 Build farm field approach LT SOP

H. Station 2112+00 Build farm field approach LT SOP

I.  Station 2139+50 Build joint use private approach LT SOP

It is understood and agreed by the parties hereto that the location of these approaches are subject to adjustment at
the time of construction to achieve the best physical location for said approaches. Adjustments exceeding 15' from
the specified location require concurrence of the Grantors.

Grantors shall maintain, at their sole expense, all approaches identified in this agreement. Grantors further agrees to
conduct maintenance activities in a prudent manner providing for the safe and continued operation of thru traffic on
the highway. Physical changes in size or location or the change in use of these approaches cannot be made without
first obtaining an approved approach permit from the Montana Department of Transportation.

Provided further that any joint-use approaches may not be relocated after initial construction unless the owners of all
properties served by the joint use approach at the time of the proposed change agree, in writing, to its relocation.

8. Itis understood and agreed at no expense to the Grantors, the State will construct the fencing (including gates) listed
below. Itis further understood and agreed that a closure will be maintained at all times during the construction of the

fence and the Grantors grant permission to the State to enter upon their property where necessary for the purpose of
constructing fence as follows:

Parcel 10 _ Fa-32mw(m) M

A. Station 1902+10+ to Station 1928+50+ Build E-4(M) D- LT
Parcel 11

B. Station 1928+50+ to Station 1980+90+ Build F-5 (M) RT
Parcel 14 ~B2 v (M Jm -

C. Station 1980+90z to Station 2033+80z Build Ffizh'n ( ) v LT
Parcel 15 ) F’L'Szww(m) \)"?_rr

D. Station 2033+80+ to Station 2086+60+ Build F=4(M) LH RT
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R/W Project ID: NH 57-5(63)247 (Continued from Previous Page) :fl" Parcel Number: 10,11,14,15,18
Parcel 18 A U\)P"' _ )
E. Station 2086+60+ to Station 2139+40= Build B-4tM). New fence to be tied to winged fence LT

attached to culvert located at Station 2107+86.

Gates:
Parcel 10
F. Station 1928+42+ Build G-2 LT
Parcel 11
G. Station 1928+58+ Build G-2 (40 feet) RT
Parcel 14
H. Station 1981+00% Build G-2 no approach LT
[.  Station 1981+30% Build G-2 in cross fence LT (140 ft)
J.  Station 1983+90% Build G-2 (30-feet) ' LT
K. Station 2006+60+ Build G-2 (30-feet) LT
Parcel 15
L. Station 2033+65+ Build G-2 in cross fence RT (120 ft)
M. Station 2034+08+ Build G-2 RT
N. Station 2058+50+ Build G-2 (18-feet) RT
Parcel 18
0. Station 2094+30+ Build G-2 (30-feet) LT
. Build G-2 on right-of-way line north of the culvert
P. SfRiionZ108+50% located at Station 2107+86 LT
Q. Station 2112+00+ Build G-2 ( 30-feet) LT
R. Station 2139+30+ Build G-2 (30-feet) in wing to cattleguard LT

Initial
[ {lx Said fence shall become the property of the Grantors and MDT will not be responsible for maintenance and/or repair
dw of said fence. DQMSL«S - CLMmI VLR of ¥l fonce Ly oot 0) MDT  pmdfev Adher s cu"ﬂ#’fh.&dﬂjj

h har o4t 7 shetl be nespridde fir Th e pai? ) replocemd
Sebeondamites, onmployes | catefrt o ey MM}L/J ?t_’;“?/ ./L.ﬂu'.ﬂ fcq.a.f 6 o l

9. MDT agrees to investigate the possibility of discharging any excess or unneeded easement RIGHT of approximate
Engineering Station 1939+00+ to 1940+00+. Upon approval from the Glendive District, the Real Estate Services
Section, and the Environmental Services Bureau, MDT will formally discharge said 100 foot wide existing channel
change easement area subject to all existing easements/encumbrances. Said discharge shall not occur until after
construction of Highway Project NH 57-5(63)247 is completed.
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R/W Project ID: NH 57-5(63)247

(Continued from Previous Page)

Parcel Number: 10,11,14,15,18

THE PARTIES HERETO HAVE EXECUTED THIS AGREEMENT ON THE DATES SHOWN:

Grantors’ Statement: We understand that we are required by law to provide our correct taxpayer identification number(s) to the
Montana Department of Transportation and that failing to comply may subject us to civil and criminal penalties. We agree to provide
our correct taxpayer identification number(s) by submitting a completed and signed W-8 or W-8 form. We further agree to provide
MDT with a completed and signed W-9 or W-8 from all persons and/or entities receiving payments by assignment from us in this
agreement. We further agree and authorize MDT to process the payments outlined in this agreement by withholding a percentage of
the payments, if required by the IRS, if we fall to submit the W-9 or W-8 farms within 30 days of signing this agreement.

Signed by:

kai Xia

9/25/2024

Signature: Kai Xia, President of GNP Management Inc., as general partner of Great Northern Properties

Limited Partnership Date
Signature: David Hinnaland, Vice President, Soda Creek Inc., a Montana Corporation, Lessee Date
Signature: David Hinnaland, Lessee Date
Signature: Ruth Hinnaland, Lessee Date
Signature: Greg Herden, Lessee Date

Recommended for Approval:

— Admoan

Approved for and on Behalf of Department

Seelor /N

/RMAgent: Justin McMillan

~ Date C{%_k

Consultant Project of R/W Manager, if
applicable
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Date

./ -
NSOP ltems Approved; if Applicable

- -
f@& LA W ~—

RIW Supe]r?eor: Patty Patterson

Acquisition Manager: Bob Heiser





