

# SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
1	009E0010 Mobilization	LS	1.000	\$0.00	\$0.00
2	009E3210 Construction Staking	Mile	30.824	\$0.00	\$0.00
3	009E3230 Grade Staking	Mile	0.422	\$0.00	\$0.00
4	009E3250 Miscellaneous Staking	Mile	27.193	\$0.00	\$0.00
5	009E3280 Slope Staking	Mile	0.950	\$0.00	\$0.00
6	009E3301 Engineer Directed Surveying/Staking	Hour	150.000	\$175.00	\$26,250.00
7	009E3320 Checker	LS	1.000	\$0.00	\$0.00
8	009E4200 Construction Schedule, Category II	LS	1.000	\$0.00	\$0.00
9	009E9900 Training Program	Hour	2000.000	\$0.00	\$0.00
10	110E0135 Remove Delineator	Each	16.000	\$0.00	\$0.00
11	110E0500 Remove Pipe Culvert	Ft	354.000	\$0.00	\$0.00
12	110E0510 Remove Pipe End Section	Each	38.000	\$0.00	\$0.00
13	110E0595 Remove Cattle Pass End Section	Each	6.000	\$0.00	\$0.00
14	110E0600 Remove Fence	Ft	924.000	\$0.00	\$0.00
15	110E0730 Remove Beam Guardrail	Ft	3350.000	\$0.00	\$0.00
16	110E1010 Remove Asphalt Concrete Pavement	SqYd	7839.200	\$0.00	\$0.00
17	110E1700 Remove Silt Fence	Ft	1313.000	\$0.00	\$0.00
18	110E7150 Remove Sign for Reset	Each	31.000	\$0.00	\$0.00
19	110E7152 Remove Delineator for Reset	Each	538.000	\$0.00	\$0.00
20	110E7500 Remove Pipe for Reset	Ft	432.000	\$0.00	\$0.00
21	110E7510 Remove Pipe End Section for Reset	Each	44.000	\$0.00	\$0.00
22	120E0010 Unclassified Excavation	CuYd	31197.000	\$0.00	\$0.00
23	120E0100 Unclassified Excavation, Digouts	CuYd	1276.000	\$15.00	\$19,140.00
24	120E0600 Contractor Furnished Borrow	CuYd	45661.000	\$0.00	\$0.00
25	120E2000 Undercutting	CuYd	6252.000	\$0.00	\$0.00
26	120E6100 Water for Embankment	MGal	743.300	\$35.00	\$26,015.50
27	120E6200 Water for Granular Material	MGal	50.400	\$0.00	\$0.00
28	210E3510 Heavy Roadway Shaping	SqYd	5000.000	\$0.00	\$0.00
29	230E0100 Remove and Replace Topsoil	LS	1.000	\$0.00	\$0.00
30	250E0020 Incidental Work, Grading	LS	1.000	\$0.00	\$0.00
31	260E1010 Base Course	Ton	10410.500	\$0.00	\$0.00
32	260E1030 Base Course, Salvaged	Ton	2545.000	\$0.00	\$0.00
33	260E6000 Granular Material, Furnish	Ton	66544.300	\$0.00	\$0.00
34	270E0112 Salvage Granular Material	Ton	1313.000	\$0.00	\$0.00
35	270E0220 Blend and Stockpile Granular Material	Ton	2345.000	\$0.00	\$0.00
36	280E0010 Full Depth Reclamation	SqYd	384421.000	\$0.00	\$0.00
37	320E1200 Asphalt Concrete Composite	Ton	1882.400	\$0.00	\$0.00
38	320E1800 Asphalt Concrete Blade Laid	Ton	2053.000	\$0.00	\$0.00
39	320E7008 Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	27.800	\$0.00	\$0.00
40	320E7012 Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	24.800	\$0.00	\$0.00
41	320E7028 Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	21.200	\$0.00	\$0.00
42	330E0010 MC-70 Asphalt for Prime	Ton	268.100	\$0.00	\$0.00
43	330E0100 SS-1h or CSS-1h Asphalt for Tack	Ton	367.800	\$0.00	\$0.00
44	330E0210 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	119.700	\$0.00	\$0.00
45	330E1000 Blotting Sand for Prime	Ton	1717.600	\$0.00	\$0.00
46	330E2000 Sand for Flush Seal	Ton	1578.500	\$0.00	\$0.00
47	332E0010 Cold Milling Asphalt Concrete	SqYd	591156.000	\$0.00	\$0.00
48	450E0143 24" RCP Class 3, Furnish	Ft	254.000	\$0.00	\$0.00
49	450E0150 24" RCP, Install	Ft	254.000	\$0.00	\$0.00
50	450E0183 36" RCP Class 3, Furnish	Ft	100.000	\$0.00	\$0.00
51	450E0190 36" RCP, Install	Ft	100.000	\$0.00	\$0.00
52	450E0203 48" RCP Class 3, Furnish	Ft	8.000	\$0.00	\$0.00
53	450E0210 48" RCP, Install	Ft	8.000	\$0.00	\$0.00
54	450E0213 54" RCP Class 3, Furnish	Ft	8.000	\$0.00	\$0.00
55	450E0220 54" RCP, Install	Ft	8.000	\$0.00	\$0.00
56	450E2008 18" RCP Flared End, Furnish	Each	8.000	\$0.00	\$0.00
57	450E2009 18" RCP Flared End, Install	Each	8.000	\$0.00	\$0.00

# SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
58	450E2028 36" RCP Flared End, Furnish	Each	7.000	\$0.00	\$0.00
59	450E2029 36" RCP Flared End, Install	Each	7.000	\$0.00	\$0.00
60	450E2036 48" RCP Flared End, Furnish	Each	2.000	\$0.00	\$0.00
61	450E2037 48" RCP Flared End, Install	Each	2.000	\$0.00	\$0.00
62	450E2040 54" RCP Flared End, Furnish	Each	3.000	\$0.00	\$0.00
63	450E2041 54" RCP Flared End, Install	Each	3.000	\$0.00	\$0.00
64	450E2200 24" RCP Sloped End, Furnish	Each	14.000	\$0.00	\$0.00
65	450E2201 24" RCP Sloped End, Install	Each	14.000	\$0.00	\$0.00
66	450E4600 24" RCP Arch Sloped End, Furnish	Each	1.000	\$0.00	\$0.00
67	450E4601 24" RCP Arch Sloped End, Install	Each	1.000	\$0.00	\$0.00
68	450E4758 18" CMP 14 Gauge, Furnish	Ft	64.000	\$0.00	\$0.00
69	450E4760 18" CMP, Install	Ft	64.000	\$0.00	\$0.00
70	450E4768 24" CMP 14 Gauge, Furnish	Ft	80.000	\$0.00	\$0.00
71	450E4770 24" CMP, Install	Ft	80.000	\$0.00	\$0.00
72	450E5015 24" CMP Elbow, Furnish	Each	4.000	\$0.00	\$0.00
73	450E5016 24" CMP Elbow, Install	Each	4.000	\$0.00	\$0.00
74	450E5306 18" CMP Sloped End, Furnish	Each	1.000	\$0.00	\$0.00
75	450E5307 18" CMP Sloped End, Install	Each	1.000	\$0.00	\$0.00
76	450E5310 24" CMP Sloped End, Furnish	Each	9.000	\$0.00	\$0.00
77	450E5311 24" CMP Sloped End, Install	Each	9.000	\$0.00	\$0.00
78	450E5406 18" CMP Safety End, Furnish	Each	2.000	\$0.00	\$0.00
79	450E5407 18" CMP Safety End, Install	Each	2.000	\$0.00	\$0.00
80	450E8014 24" RCP to CMP Transition, Furnish	Each	2.000	\$0.00	\$0.00
81	450E8015 24" Pipe Transition, Install	Each	2.000	\$0.00	\$0.00
82	450E8300 Culvert Joint Cleaning	Ft	438.000	\$0.00	\$0.00
83	450E8305 Repair Culvert Joint	Ft	438.000	\$0.00	\$0.00
84	450E8310 Chemical Grout Void Fill	Gal	24.000	\$0.00	\$0.00
85	450E8900 Cleanout Pipe Culvert	Each	60.000	\$0.00	\$0.00
86	450E9000 Reset Pipe	Ft	432.000	\$0.00	\$0.00
87	450E9001 Reset Pipe End Section	Each	44.000	\$0.00	\$0.00
88	462E0250 Cellular Grout	CuYd	194.600	\$0.00	\$0.00
89	464E0100 Controlled Density Fill	CuYd	17.200	\$0.00	\$0.00
90	600E0300 Type III Field Laboratory	Each	1.000	\$0.00	\$0.00
91	620E0020 Type 2 Right-of-Way Fence	Ft	924.000	\$0.00	\$0.00
92	620E0520 Type 2 Temporary Fence	Ft	1929.000	\$0.00	\$0.00
93	620E1020 2 Post Panel	Each	18.000	\$0.00	\$0.00
94	630E0500 Type 1 MGS	Ft	1312.500	\$0.00	\$0.00
95	630E1500 Type 1 Guardrail Transition	Each	30.000	\$0.00	\$0.00
96	630E2017 MGS MASH Flared End Terminal	Each	30.000	\$0.00	\$0.00
97	632E2022 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	10.000	\$0.00	\$0.00
98	632E2024 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	31.000	\$0.00	\$0.00
99	632E2028 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	26.000	\$0.00	\$0.00
100	632E2100 Reset Delineator	Each	538.000	\$0.00	\$0.00
101	632E2220 Guardrail Delineator	Each	136.000	\$0.00	\$0.00
102	632E2510 Type 2 Object Marker Back to Back	Each	210.000	\$0.00	\$0.00
103	632E3500 Reset Sign	Each	31.000	\$0.00	\$0.00
104	633E0010 Cold Applied Plastic Pavement Marking, 4"	Ft	25423.000	\$0.00	\$0.00
105	633E0030 Cold Applied Plastic Pavement Marking, 24"	Ft	526.000	\$0.00	\$0.00
106	633E0035 Cold Applied Plastic Pavement Marking, Area	SqFt	40.000	\$0.00	\$0.00
107	633E0040 Cold Applied Plastic Pavement Marking, Arrow	Each	14.000	\$0.00	\$0.00
108	633E1200 High Build Waterborne Pavement Marking Paint, White	Gal	1471.000	\$0.00	\$0.00
109	633E1205 High Build Waterborne Pavement Marking Paint, Yellow	Gal	707.000	\$0.00	\$0.00
110	633E5000 Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	25423.000	\$0.00	\$0.00

# SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
111	633E5015 Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	526.000	\$0.00	\$0.00
112	633E5020 Grooving for Cold Applied Plastic Pavement Marking, Area	SqFt	40.000	\$0.00	\$0.00
113	633E5025 Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	14.000	\$0.00	\$0.00
114	634E0010 Flagging	Hour	4175.000	\$36.03	\$150,425.25
115	634E0020 Pilot Car	Hour	1805.000	\$52.75	\$95,213.75
116	634E0110 Traffic Control Signs	SqFt	2700.400	\$0.00	\$0.00
117	634E0120 Traffic Control, Miscellaneous	LS	1.000	\$0.00	\$0.00
118	634E0275 Type 3 Barricade	Each	3.000	\$0.00	\$0.00
119	634E0380 Tubular Marker	Each	12.000	\$0.00	\$0.00
120	634E0630 Temporary Pavement Marking	Mile	124.800	\$0.00	\$0.00
121	634E1002 Detour and Restriction Signing	SqFt	300.000	\$0.00	\$0.00
122	634E1215 Contractor Furnished Portable Changeable Message Sign	Each	2.000	\$0.00	\$0.00
123	680E0224 4" PVC Outlet Pipe	Ft	100.000	\$0.00	\$0.00
124	680E0440 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	280.000	\$0.00	\$0.00
125	680E2000 Concrete Headwall for Underdrain	Each	1.000	\$0.00	\$0.00
126	680E2500 Porous Backfill	Ton	118.000	\$0.00	\$0.00
127	700E0210 Class B Riprap	Ton	37.300	\$0.00	\$0.00
128	720E1010 PVC Coated Bank and Channel Protection Gabion	CuYd	79.500	\$0.00	\$0.00
129	730E0210 Type F Permanent Seed Mixture	Lb	2376.000	\$0.00	\$0.00
130	731E0200 Fertilizing	Ton	72.690	\$0.00	\$0.00
131	732E0100 Mulching	Ton	145.300	\$0.00	\$0.00
132	734E0103 Type 3 Erosion Control Blanket	SqYd	5048.000	\$0.00	\$0.00
133	734E0154 12" Diameter Erosion Control Wattle	Ft	6031.000	\$0.00	\$0.00
134	734E0165 Remove and Reset Erosion Control Wattle	Ft	1508.000	\$0.00	\$0.00
135	734E0510 Shaping for Erosion Control Blanket	Ft	2534.000	\$0.00	\$0.00
136	734E0604 High Flow Silt Fence	Ft	5252.000	\$0.00	\$0.00
137	734E0610 Mucking Silt Fence	CuYd	330.000	\$0.00	\$0.00
138	734E0620 Repair Silt Fence	Ft	1313.000	\$0.00	\$0.00
139	831E0110 Type B Drainage Fabric	SqYd	297.000	\$0.00	\$0.00
140	831E1010 Geogrid Reinforcement	SqYd	4034.000	\$0.00	\$0.00
141	900E1980 Storage Unit	Each	1.000	\$0.00	\$0.00
192	009E3240 Graded Centerline Staking	Mile	15.015	\$0.00	\$0.00
Subtotal					\$317,044.50
Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
142	320E0005 PG 58-34 Asphalt Binder	Ton	3480.700	\$0.00	\$0.00
143	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	76423.600	\$0.00	\$0.00
144	320E4000 Hydrated Lime	Ton	760.600	\$0.00	\$0.00
Subtotal Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
145	320E0005 PG 58-34 Asphalt Binder	Ton	2872.700	\$0.00	\$0.00
146	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	78429.200	\$0.00	\$0.00
147	320E4000 Hydrated Lime	Ton	773.000	\$0.00	\$0.00
Subtotal Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
176	320E0005 PG 58-34 Asphalt Binder	Ton	306.600	\$0.00	\$0.00
177	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5874.400	\$0.00	\$0.00
178	320E4000 Hydrated Lime	Ton	62.700	\$0.00	\$0.00
Subtotal Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
179	320E0005 PG 58-34 Asphalt Binder	Ton	260.300	\$0.00	\$0.00

# SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
180	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	6023.200	\$0.00	\$0.00
181	320E4000 Hydrated Lime	Ton	66.300	\$0.00	\$0.00
<b>Subtotal Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone</b>					<b>\$0.00</b>
Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
166	320E0005 PG 58-34 Asphalt Binder	Ton	170.700	\$0.00	\$0.00
167	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	3348.400	\$0.00	\$0.00
168	320E4000 Hydrated Lime	Ton	36.300	\$0.00	\$0.00
<b>Subtotal Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R</b>					<b>\$0.00</b>
Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
169	320E0005 PG 58-34 Asphalt Binder	Ton	144.200	\$0.00	\$0.00
170	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	3423.900	\$0.00	\$0.00
171	320E4000 Hydrated Lime	Ton	36.400	\$0.00	\$0.00
<b>Subtotal Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone</b>					<b>\$0.00</b>
Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R					
156	320E0005 PG 58-34 Asphalt Binder	Ton	664.700	\$0.00	\$0.00
157	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	12934.300	\$0.00	\$0.00
158	320E4000 Hydrated Lime	Ton	141.300	\$0.00	\$0.00
<b>Subtotal Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R</b>					<b>\$0.00</b>
Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R w/Limestone					
159	320E0005 PG 58-34 Asphalt Binder	Ton	562.400	\$0.00	\$0.00
160	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	13235.500	\$0.00	\$0.00
161	320E4000 Hydrated Lime	Ton	141.600	\$0.00	\$0.00
<b>Subtotal Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R w/Limestone</b>					<b>\$0.00</b>
Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
186	320E0005 PG 58-34 Asphalt Binder	Ton	249.900	\$0.00	\$0.00
187	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5048.700	\$0.00	\$0.00
188	320E4000 Hydrated Lime	Ton	53.400	\$0.00	\$0.00
<b>Subtotal Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R</b>					<b>\$0.00</b>
Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
189	320E0005 PG 58-34 Asphalt Binder	Ton	209.900	\$0.00	\$0.00
190	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5155.300	\$0.00	\$0.00
191	320E4000 Hydrated Lime	Ton	53.400	\$0.00	\$0.00
<b>Subtotal Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone</b>					<b>\$0.00</b>
Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material					
182	260E6000 Granular Material, Furnish	Ton	1297.300	\$0.00	\$0.00
183	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2594.600	\$0.00	\$0.00
<b>Subtotal Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material</b>					<b>\$0.00</b>
Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
184	260E6000 Granular Material, Furnish	Ton	1261.900	\$0.00	\$0.00
185	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2523.800	\$0.00	\$0.00
<b>Subtotal Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone</b>					<b>\$0.00</b>
Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material					
152	260E6000 Granular Material, Furnish	Ton	38606.600	\$0.00	\$0.00
153	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	77213.200	\$0.00	\$0.00
<b>Subtotal Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material</b>					<b>\$0.00</b>
Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material w/Limestone					
154	260E6000 Granular Material, Furnish	Ton	38280.400	\$0.00	\$0.00

# SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
155	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	76200.400	\$0.00	\$0.00
<b>Subtotal Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material w/Limestone</b>					<b>\$0.00</b>
Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material					
172	260E6000 Granular Material, Furnish	Ton	848.900	\$0.00	\$0.00
173	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	1697.800	\$0.00	\$0.00
<b>Subtotal Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material</b>					<b>\$0.00</b>
Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
174	260E6000 Granular Material, Furnish	Ton	829.900	\$0.00	\$0.00
175	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	1659.800	\$0.00	\$0.00
<b>Subtotal Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone</b>					<b>\$0.00</b>
Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material					
162	260E6000 Granular Material, Furnish	Ton	2880.800	\$0.00	\$0.00
163	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	5761.600	\$0.00	\$0.00
<b>Subtotal Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material</b>					<b>\$0.00</b>
Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material w/Limestone					
164	260E6000 Granular Material, Furnish	Ton	2805.700	\$0.00	\$0.00
165	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	5611.500	\$0.00	\$0.00
<b>Subtotal Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material w/Limestone</b>					<b>\$0.00</b>
Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material					
148	260E6000 Granular Material, Furnish	Ton	1385.400	\$0.00	\$0.00
149	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2770.800	\$0.00	\$0.00
<b>Subtotal Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material</b>					<b>\$0.00</b>
Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
150	260E6000 Granular Material, Furnish	Ton	1358.800	\$0.00	\$0.00
151	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2717.600	\$0.00	\$0.00
<b>Subtotal Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone</b>					<b>\$0.00</b>
					<b>\$0.00</b>
<b>Total Bid for Award Consideration</b>					<b>\$317,044.50</b>

**SDDOT**  
**Bid Submission Report**

**Bid Opening Date:** 11/20/2024

**Project Nbr:** Item 7 - NH 0012(230)171

**Contract Nbr:** 9587

**PCN:** 05TY

**Area:** Mobridge Area

**County:** Corson

**Improve Type:** Full Depth Reclamation, AC Surf, Pipe

Those who sign (manually or electronically) the bid proposal, and the Firm for which they are authorized to sign, do so under penalty of perjury as specified by the laws of the United States and the State of South Dakota.

The Bidder certifies that I, We, or any owner or partner holding a controlling interest, director or officer of the Bidder, principal investigator, project director, or other position involved in management of the work under this project: have not directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with the contract for this project; are not presently suspended, debarred, voluntarily excluded, or determined ineligible by any federal or state agency; have not been indicted, convicted, or had a civil judgment rendered against any of the above or the business entity by a court of competent jurisdiction in any matter involving fraud or official misconduct for which we are currently under suspension or debarment. Nor is a proposed suspension or debarment pending against any of the above for any of the above listed reasons.

The undersigned (manually or electronically) after having carefully examined the construction plans, specifications, bid proposal package (including all special provisions), project Q&A forum, and addenda proposes to furnish all labor, equipment, tools, machinery, and materials in the manner specified in order to complete all work for the entire contract for the total amount bid herein.

**Contractor Profile**

<b>Firm:</b> CENTRAL SPECIALTIES, INC <b>Contractor Id:</b> 4289 <b>Address:</b> 6325 COUNTY ROAD 87 SW ALEXANDRIA, MN 563085361  <b>Phone:</b> (320) 762-7289 <b>Fax:</b> (320) 762-7290 <b>Email:</b> quotes@centralspecialties.com	<b>Approved Bidders</b>  Jarrod      Felton Ross        Larson  Becci        Smith	<b>Administrator</b>  N N  Y	<b>Transmit/Withdrawl</b>  Y Y  Y
--	---	---	--

<b>Name:</b> _____	
<b>Title:</b> _____	
<b>Signature:</b> _____	<b>Date:</b> _____
<b>Total Bid For Award Consideration: \$317,044.50</b>	
<b>Uncompleted Bonded Work: 0.00</b>	

**Bid Proposal Guaranty**

**Bid Bond ID:**

<b>Receipt of Addendums</b>	<b>Date</b>	<b>Initial</b>
-----------------------------	-------------	----------------

\* If more than 4 addendums, see Receipt of Addendums Report

SDDOT Project Creation Date: 11/20/2024

# SDDOT

## Bidders List

Project Nbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

Contractor: DOT

PCN: 05TY

---

The following is to be used to list all subcontractors, suppliers, and/or service providers who submitted a quote for this contract.

---

SubContractors

Work Description

---

**SDDOT**

**DBE BID ASSURANCE**

**Project Nbr: Item 7 - NH 0012(230)171**

**Contract Nbr:  
9587**

**PCN: 05TY**

COMPLETE ONLY PART A. OR PART B.

---

**PART A. RACE CONSCIOUS DBE PARTICIPATION**

**SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION IS \_\_\_\_ PERCENT**

By signing the BID, it is understood that those individuals who sign as owners or authorized representatives of the bidder, have read and are familiar with the special provision DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special Provision.

Indicate intended DBE commitment.

\_\_\_\_ We intend to meet or exceed the contract goals as per DBE Commitment which is submitted with the Bid Proposal.

1. RACE CONSCIOUS AND DBE COMMITMENT \_\_\_\_ PERCENT

\_\_\_\_ We fail to meet the advertised goal. This firm commits to DBE participation as per the DBE Commitment which is submitted with the Bid Proposal and to continue Good Faith Efforts throughout the performance of the project. Documentation of Good Faith Efforts is submitted with the Bid Proposal or will be submitting on paper within 2 business days of the bid opening.

1. RACE CONSCIOUS AND DBE COMMITMENT \_\_\_\_ PERCENT

---

**PART B. RACE CONSCIOUS DBE PARTICIPATION**

**ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION: NOT SPECIFIED**

By signing the BID, it is understood that those individuals who sign as owners or authorized representatives of the bidder, have read and are familiar with the special provision DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity action has been utilized to allow DBEs to compete for and perform on subcontracts.

  X   We do not intend to sublet a portion of the contract work but will continue Equal Opportunity Efforts throughout the performance of the project.

\_\_\_\_ We anticipate subletting a portion of the contract work to DBE firm(s).



SDDOT

Disadvantaged Business Enterprise Utilization

Contractor:	CENTRAL SPECIALTIES, INC	Project Nbr:	Item 7 - NH 0012(230)171
PCN:	05TY		
Contract Nbr:	9587		
Bid Amount:	\$317,044.50	Amount Utilized:	\$0.00
Assigned Goal Percent:	Not Specified	Percentage:	0.000%

The following report represents the Bidder's DBE Commitment if a specific numerical percentage was set for the DBE Participation Goal, or the Bidder's Anticipated Utilization if a "Not Specified" was set for the DBE Participation Goal:

SDDOT

Good Faith Effort Solicitation Log

Project Nbr: Item 7 - NH 0012(230)171                      Contract Nbr: 9587  
Contractor: CENTRAL SPECIALTIES, INC                      PCN: 05TY

The following is to be used as the Good Faith Effort contact log for this contract. Bidders may choose to maintain their own separate contact log, which the department will request, when necessary, as part of the Good Faith Documentation requirements in accordance with the Special Provision for Disadvantaged Business Enterprise

DBE Firm	Date	Method	Result	Comments
----------	------	--------	--------	----------