

SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
1	009E0010 Mobilization	LS	1.000	\$0.00	\$0.00
2	009E3210 Construction Staking	Mile	30.824	\$0.00	\$0.00
3	009E3230 Grade Staking	Mile	0.422	\$0.00	\$0.00
4	009E3250 Miscellaneous Staking	Mile	27.193	\$0.00	\$0.00
5	009E3280 Slope Staking	Mile	0.950	\$0.00	\$0.00
6	009E3301 Engineer Directed Surveying/Staking	Hour	150.000	\$175.00	\$26,250.00
7	009E3320 Checker	LS	1.000	\$0.00	\$0.00
8	009E4200 Construction Schedule, Category II	LS	1.000	\$0.00	\$0.00
9	009E9900 Training Program	Hour	2000.000	\$0.00	\$0.00
10	110E0135 Remove Delineator	Each	16.000	\$0.00	\$0.00
11	110E0500 Remove Pipe Culvert	Ft	354.000	\$0.00	\$0.00
12	110E0510 Remove Pipe End Section	Each	38.000	\$0.00	\$0.00
13	110E0595 Remove Cattle Pass End Section	Each	6.000	\$0.00	\$0.00
14	110E0600 Remove Fence	Ft	924.000	\$0.00	\$0.00
15	110E0730 Remove Beam Guardrail	Ft	3350.000	\$0.00	\$0.00
16	110E1010 Remove Asphalt Concrete Pavement	SqYd	7839.200	\$0.00	\$0.00
17	110E1700 Remove Silt Fence	Ft	1313.000	\$0.00	\$0.00
18	110E7150 Remove Sign for Reset	Each	31.000	\$0.00	\$0.00
19	110E7152 Remove Delineator for Reset	Each	538.000	\$0.00	\$0.00
20	110E7500 Remove Pipe for Reset	Ft	432.000	\$0.00	\$0.00
21	110E7510 Remove Pipe End Section for Reset	Each	44.000	\$0.00	\$0.00
22	120E0010 Unclassified Excavation	CuYd	31197.000	\$0.00	\$0.00
23	120E0100 Unclassified Excavation, Digouts	CuYd	1276.000	\$15.00	\$19,140.00
24	120E0600 Contractor Furnished Borrow	CuYd	45661.000	\$0.00	\$0.00
25	120E2000 Undercutting	CuYd	6252.000	\$0.00	\$0.00
26	120E6100 Water for Embankment	MGal	743.300	\$35.00	\$26,015.50
27	120E6200 Water for Granular Material	MGal	50.400	\$0.00	\$0.00
28	210E3510 Heavy Roadway Shaping	SqYd	5000.000	\$0.00	\$0.00
29	230E0100 Remove and Replace Topsoil	LS	1.000	\$0.00	\$0.00
30	250E0020 Incidental Work, Grading	LS	1.000	\$0.00	\$0.00
31	260E1010 Base Course	Ton	10410.500	\$0.00	\$0.00
32	260E1030 Base Course, Salvaged	Ton	2545.000	\$0.00	\$0.00
33	260E6000 Granular Material, Furnish	Ton	66544.300	\$0.00	\$0.00
34	270E0112 Salvage Granular Material	Ton	1313.000	\$0.00	\$0.00
35	270E0220 Blend and Stockpile Granular Material	Ton	2345.000	\$0.00	\$0.00
36	280E0010 Full Depth Reclamation	SqYd	384421.000	\$0.00	\$0.00
37	320E1200 Asphalt Concrete Composite	Ton	1882.400	\$0.00	\$0.00
38	320E1800 Asphalt Concrete Blade Laid	Ton	2053.000	\$0.00	\$0.00
39	320E7008 Grind 8" Rumble Strip or Stripe in Asphalt Concrete	Mile	27.800	\$0.00	\$0.00
40	320E7012 Grind 12" Rumble Strip or Stripe in Asphalt Concrete	Mile	24.800	\$0.00	\$0.00
41	320E7028 Grind Centerline Rumble Stripe in Asphalt Concrete	Mile	21.200	\$0.00	\$0.00
42	330E0010 MC-70 Asphalt for Prime	Ton	268.100	\$0.00	\$0.00
43	330E0100 SS-1h or CSS-1h Asphalt for Tack	Ton	367.800	\$0.00	\$0.00
44	330E0210 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	119.700	\$0.00	\$0.00
45	330E1000 Blotting Sand for Prime	Ton	1717.600	\$0.00	\$0.00
46	330E2000 Sand for Flush Seal	Ton	1578.500	\$0.00	\$0.00
47	332E0010 Cold Milling Asphalt Concrete	SqYd	591156.000	\$0.00	\$0.00
48	450E0143 24" RCP Class 3, Furnish	Ft	254.000	\$0.00	\$0.00
49	450E0150 24" RCP, Install	Ft	254.000	\$0.00	\$0.00
50	450E0183 36" RCP Class 3, Furnish	Ft	100.000	\$0.00	\$0.00
51	450E0190 36" RCP, Install	Ft	100.000	\$0.00	\$0.00
52	450E0203 48" RCP Class 3, Furnish	Ft	8.000	\$0.00	\$0.00
53	450E0210 48" RCP, Install	Ft	8.000	\$0.00	\$0.00
54	450E0213 54" RCP Class 3, Furnish	Ft	8.000	\$0.00	\$0.00
55	450E0220 54" RCP, Install	Ft	8.000	\$0.00	\$0.00
56	450E2008 18" RCP Flared End, Furnish	Each	8.000	\$0.00	\$0.00
57	450E2009 18" RCP Flared End, Install	Each	8.000	\$0.00	\$0.00

SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
58	450E2028 36" RCP Flared End, Furnish	Each	7.000	\$0.00	\$0.00
59	450E2029 36" RCP Flared End, Install	Each	7.000	\$0.00	\$0.00
60	450E2036 48" RCP Flared End, Furnish	Each	2.000	\$0.00	\$0.00
61	450E2037 48" RCP Flared End, Install	Each	2.000	\$0.00	\$0.00
62	450E2040 54" RCP Flared End, Furnish	Each	3.000	\$0.00	\$0.00
63	450E2041 54" RCP Flared End, Install	Each	3.000	\$0.00	\$0.00
64	450E2200 24" RCP Sloped End, Furnish	Each	14.000	\$0.00	\$0.00
65	450E2201 24" RCP Sloped End, Install	Each	14.000	\$0.00	\$0.00
66	450E4600 24" RCP Arch Sloped End, Furnish	Each	1.000	\$0.00	\$0.00
67	450E4601 24" RCP Arch Sloped End, Install	Each	1.000	\$0.00	\$0.00
68	450E4758 18" CMP 14 Gauge, Furnish	Ft	64.000	\$0.00	\$0.00
69	450E4760 18" CMP, Install	Ft	64.000	\$0.00	\$0.00
70	450E4768 24" CMP 14 Gauge, Furnish	Ft	80.000	\$0.00	\$0.00
71	450E4770 24" CMP, Install	Ft	80.000	\$0.00	\$0.00
72	450E5015 24" CMP Elbow, Furnish	Each	4.000	\$0.00	\$0.00
73	450E5016 24" CMP Elbow, Install	Each	4.000	\$0.00	\$0.00
74	450E5306 18" CMP Sloped End, Furnish	Each	1.000	\$0.00	\$0.00
75	450E5307 18" CMP Sloped End, Install	Each	1.000	\$0.00	\$0.00
76	450E5310 24" CMP Sloped End, Furnish	Each	9.000	\$0.00	\$0.00
77	450E5311 24" CMP Sloped End, Install	Each	9.000	\$0.00	\$0.00
78	450E5406 18" CMP Safety End, Furnish	Each	2.000	\$0.00	\$0.00
79	450E5407 18" CMP Safety End, Install	Each	2.000	\$0.00	\$0.00
80	450E8014 24" RCP to CMP Transition, Furnish	Each	2.000	\$0.00	\$0.00
81	450E8015 24" Pipe Transition, Install	Each	2.000	\$0.00	\$0.00
82	450E8300 Culvert Joint Cleaning	Ft	438.000	\$0.00	\$0.00
83	450E8305 Repair Culvert Joint	Ft	438.000	\$0.00	\$0.00
84	450E8310 Chemical Grout Void Fill	Gal	24.000	\$0.00	\$0.00
85	450E8900 Cleanout Pipe Culvert	Each	60.000	\$0.00	\$0.00
86	450E9000 Reset Pipe	Ft	432.000	\$0.00	\$0.00
87	450E9001 Reset Pipe End Section	Each	44.000	\$0.00	\$0.00
88	462E0250 Cellular Grout	CuYd	194.600	\$0.00	\$0.00
89	464E0100 Controlled Density Fill	CuYd	17.200	\$0.00	\$0.00
90	600E0300 Type III Field Laboratory	Each	1.000	\$0.00	\$0.00
91	620E0020 Type 2 Right-of-Way Fence	Ft	924.000	\$0.00	\$0.00
92	620E0520 Type 2 Temporary Fence	Ft	1929.000	\$0.00	\$0.00
93	620E1020 2 Post Panel	Each	18.000	\$0.00	\$0.00
94	630E0500 Type 1 MGS	Ft	1312.500	\$0.00	\$0.00
95	630E1500 Type 1 Guardrail Transition	Each	30.000	\$0.00	\$0.00
96	630E2017 MGS MASH Flared End Terminal	Each	30.000	\$0.00	\$0.00
97	632E2022 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	10.000	\$0.00	\$0.00
98	632E2024 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	31.000	\$0.00	\$0.00
99	632E2028 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	26.000	\$0.00	\$0.00
100	632E2100 Reset Delineator	Each	538.000	\$0.00	\$0.00
101	632E2220 Guardrail Delineator	Each	136.000	\$0.00	\$0.00
102	632E2510 Type 2 Object Marker Back to Back	Each	210.000	\$0.00	\$0.00
103	632E3500 Reset Sign	Each	31.000	\$0.00	\$0.00
104	633E0010 Cold Applied Plastic Pavement Marking, 4"	Ft	25423.000	\$0.00	\$0.00
105	633E0030 Cold Applied Plastic Pavement Marking, 24"	Ft	526.000	\$0.00	\$0.00
106	633E0035 Cold Applied Plastic Pavement Marking, Area	SqFt	40.000	\$0.00	\$0.00
107	633E0040 Cold Applied Plastic Pavement Marking, Arrow	Each	14.000	\$0.00	\$0.00
108	633E1200 High Build Waterborne Pavement Marking Paint, White	Gal	1471.000	\$0.00	\$0.00
109	633E1205 High Build Waterborne Pavement Marking Paint, Yellow	Gal	707.000	\$0.00	\$0.00
110	633E5000 Grooving for Cold Applied Plastic Pavement Marking, 4"	Ft	25423.000	\$0.00	\$0.00

SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
111	633E5015 Grooving for Cold Applied Plastic Pavement Marking, 24"	Ft	526.000	\$0.00	\$0.00
112	633E5020 Grooving for Cold Applied Plastic Pavement Marking, Area	SqFt	40.000	\$0.00	\$0.00
113	633E5025 Grooving for Cold Applied Plastic Pavement Marking, Arrow	Each	14.000	\$0.00	\$0.00
114	634E0010 Flagging	Hour	4175.000	\$36.03	\$150,425.25
115	634E0020 Pilot Car	Hour	1805.000	\$52.75	\$95,213.75
116	634E0110 Traffic Control Signs	SqFt	2700.400	\$0.00	\$0.00
117	634E0120 Traffic Control, Miscellaneous	LS	1.000	\$0.00	\$0.00
118	634E0275 Type 3 Barricade	Each	3.000	\$0.00	\$0.00
119	634E0380 Tubular Marker	Each	12.000	\$0.00	\$0.00
120	634E0630 Temporary Pavement Marking	Mile	124.800	\$0.00	\$0.00
121	634E1002 Detour and Restriction Signing	SqFt	300.000	\$0.00	\$0.00
122	634E1215 Contractor Furnished Portable Changeable Message Sign	Each	2.000	\$0.00	\$0.00
123	680E0224 4" PVC Outlet Pipe	Ft	100.000	\$0.00	\$0.00
124	680E0440 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	280.000	\$0.00	\$0.00
125	680E2000 Concrete Headwall for Underdrain	Each	1.000	\$0.00	\$0.00
126	680E2500 Porous Backfill	Ton	118.000	\$0.00	\$0.00
127	700E0210 Class B Riprap	Ton	37.300	\$0.00	\$0.00
128	720E1010 PVC Coated Bank and Channel Protection Gabion	CuYd	79.500	\$0.00	\$0.00
129	730E0210 Type F Permanent Seed Mixture	Lb	2376.000	\$0.00	\$0.00
130	731E0200 Fertilizing	Ton	72.690	\$0.00	\$0.00
131	732E0100 Mulching	Ton	145.300	\$0.00	\$0.00
132	734E0103 Type 3 Erosion Control Blanket	SqYd	5048.000	\$0.00	\$0.00
133	734E0154 12" Diameter Erosion Control Wattle	Ft	6031.000	\$0.00	\$0.00
134	734E0165 Remove and Reset Erosion Control Wattle	Ft	1508.000	\$0.00	\$0.00
135	734E0510 Shaping for Erosion Control Blanket	Ft	2534.000	\$0.00	\$0.00
136	734E0604 High Flow Silt Fence	Ft	5252.000	\$0.00	\$0.00
137	734E0610 Mucking Silt Fence	CuYd	330.000	\$0.00	\$0.00
138	734E0620 Repair Silt Fence	Ft	1313.000	\$0.00	\$0.00
139	831E0110 Type B Drainage Fabric	SqYd	297.000	\$0.00	\$0.00
140	831E1010 Geogrid Reinforcement	SqYd	4034.000	\$0.00	\$0.00
141	900E1980 Storage Unit	Each	1.000	\$0.00	\$0.00
Subtotal					\$317,044.50
Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
142	320E0005 PG 58-34 Asphalt Binder	Ton	3480.700	\$0.00	\$0.00
143	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	76423.600	\$0.00	\$0.00
144	320E4000 Hydrated Lime	Ton	760.600	\$0.00	\$0.00
Subtotal Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
145	320E0005 PG 58-34 Asphalt Binder	Ton	2872.700	\$0.00	\$0.00
146	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	78429.200	\$0.00	\$0.00
147	320E4000 Hydrated Lime	Ton	773.000	\$0.00	\$0.00
Subtotal Alternate Group 1 PCN 05TY Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
176	320E0005 PG 58-34 Asphalt Binder	Ton	306.600	\$0.00	\$0.00
177	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5874.400	\$0.00	\$0.00
178	320E4000 Hydrated Lime	Ton	62.700	\$0.00	\$0.00
Subtotal Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
179	320E0005 PG 58-34 Asphalt Binder	Ton	260.300	\$0.00	\$0.00
180	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	6023.200	\$0.00	\$0.00

SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
181	320E4000 Hydrated Lime	Ton	66.300	\$0.00	\$0.00
Subtotal Alternate Group 7 PCN 06RC Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
166	320E0005 PG 58-34 Asphalt Binder	Ton	170.700	\$0.00	\$0.00
167	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	3348.400	\$0.00	\$0.00
168	320E4000 Hydrated Lime	Ton	36.300	\$0.00	\$0.00
Subtotal Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
169	320E0005 PG 58-34 Asphalt Binder	Ton	144.200	\$0.00	\$0.00
170	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	3423.900	\$0.00	\$0.00
171	320E4000 Hydrated Lime	Ton	36.400	\$0.00	\$0.00
Subtotal Alternate Group 5 PCN 06E0 Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R					
156	320E0005 PG 58-34 Asphalt Binder	Ton	664.700	\$0.00	\$0.00
157	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	12934.300	\$0.00	\$0.00
158	320E4000 Hydrated Lime	Ton	141.300	\$0.00	\$0.00
Subtotal Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R					\$0.00
Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R w/Limestone					
159	320E0005 PG 58-34 Asphalt Binder	Ton	562.400	\$0.00	\$0.00
160	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	13235.500	\$0.00	\$0.00
161	320E4000 Hydrated Lime	Ton	141.600	\$0.00	\$0.00
Subtotal Alternate Group 3 PCN 06A1 Asphalt Surfacing - See Special Prov for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					
186	320E0005 PG 58-34 Asphalt Binder	Ton	249.900	\$0.00	\$0.00
187	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5048.700	\$0.00	\$0.00
188	320E4000 Hydrated Lime	Ton	53.400	\$0.00	\$0.00
Subtotal Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R					\$0.00
Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					
189	320E0005 PG 58-34 Asphalt Binder	Ton	209.900	\$0.00	\$0.00
190	320E1203 Class Q3R Hot Mixed Asphalt Concrete	Ton	5155.300	\$0.00	\$0.00
191	320E4000 Hydrated Lime	Ton	53.400	\$0.00	\$0.00
Subtotal Alternate Group 9 PCN 07CD Asphalt Surfacing-See Special Provision for Alt Bidding - Class Q3R w/Limestone					\$0.00
Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material					
182	260E6000 Granular Material, Furnish	Ton	1297.300	\$0.00	\$0.00
183	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2594.600	\$0.00	\$0.00
Subtotal Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material					\$0.00
Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
184	260E6000 Granular Material, Furnish	Ton	1261.900	\$0.00	\$0.00
185	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2523.800	\$0.00	\$0.00
Subtotal Alternate Group 8 PCN 06RC Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					\$0.00
Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material					
152	260E6000 Granular Material, Furnish	Ton	38606.600	\$0.00	\$0.00
153	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	77213.200	\$0.00	\$0.00
Subtotal Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material					\$0.00
Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material w/Limestone					
154	260E6000 Granular Material, Furnish	Ton	38280.400	\$0.00	\$0.00
155	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	76200.400	\$0.00	\$0.00

SDDOT Bid Detail

Bid Opening Date: 11/20/2024

Area: Mobridge Area

ProjectNbr: Item 7 - NH 0012(230)171

Contract Nbr: 9587

PCN: 05TY

County: Corson

Improve Type: Full Depth Reclamation, AC Surf, Pipe

Contractor: CENTRAL SPECIALTIES, INC

Contractor ID: 4289

Item No	Item Description	Units	Quantity	Unit Price	Extended Amount
Subtotal Alternate Group 2 PCN 05TY Granular Material - See Special Prov for Alt Bidding - Granular Material w/Limestone					\$0.00
Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material					
172	260E6000 Granular Material, Furnish	Ton	848.900	\$0.00	\$0.00
173	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	1697.800	\$0.00	\$0.00
Subtotal Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material					\$0.00
Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
174	260E6000 Granular Material, Furnish	Ton	829.900	\$0.00	\$0.00
175	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	1659.800	\$0.00	\$0.00
Subtotal Alternate Group 6 PCN 06E0 Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					\$0.00
Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material					
162	260E6000 Granular Material, Furnish	Ton	2880.800	\$0.00	\$0.00
163	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	5761.600	\$0.00	\$0.00
Subtotal Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material					\$0.00
Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material w/Limestone					
164	260E6000 Granular Material, Furnish	Ton	2805.700	\$0.00	\$0.00
165	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	5611.500	\$0.00	\$0.00
Subtotal Alternate Group 4 PCN 06A1 Granular Material-See Special Prov for Alt Bidding - Granular Material w/Limestone					\$0.00
Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material					
148	260E6000 Granular Material, Furnish	Ton	1385.400	\$0.00	\$0.00
149	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2770.800	\$0.00	\$0.00
Subtotal Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material					\$0.00
Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					
150	260E6000 Granular Material, Furnish	Ton	1358.800	\$0.00	\$0.00
151	270E0200 Blend, Haul, and Stockpile Granular Material	Ton	2717.600	\$0.00	\$0.00
Subtotal Alternate Group 10 PCN 07CD Granular Material-See Special Provision for Alt Bidding - Granular Material w/Limestone					\$0.00
Total Bid for Award Consideration					\$317,044.50