

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 5</div>	
2. AMENDMENT/MODIFICATION NO. 0005		3. EFFECTIVE DATE 12-Nov-2024		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE, ST PAUL 332 MINNESOTA STREET SUITE E1500 ST PAUL MN 55101-1323		CODE W912ES		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912ES23B0016	
				X		9B. DATED (SEE ITEM 11) 16-Oct-2024	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to remove and replace the Bid Schedule in order to accurately reflect the quantities of CLINs 0026 and 1014. All other solicitation terms and conditions remain unchanged.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		12-Nov-2024	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30)

The following have been added by full text:

SUMMARY OF AMENDMENT 0005

Bid Schedule

The following quantities in the Bid Schedule were found to be incorrect and were updated as follows:

CLIN 0026 - Previously Listed

PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 7 : 45 LF

Is hereby changed to

PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 7 : 69 LF

CLIN 1014 - Previously Listed

AGGREGATE SURFACE: 578 TON

Is hereby changed to

AGGREGATE SURFACE: 867 TON

The bid schedule is replaced with the attached updated bid schedule.

SECTION 00 10 00 - SOLICITATION

The following have been modified:

BID SCHEDULE

CLIN	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL PRICE
0001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
0002	DEMOLITION	1	JOB		
0003	TEMPORARY TRAFFIC CONTROL	1	JOB		
0004	TEMPORARY EROSION CONTROL	1	JOB		
0005	WATER AND SEWER	1	JOB		
0006	COMUNICATION AND ELECTRICAL	1	JOB		
0007	TOPSOIL STRIPPING	1	JOB		
0008	PAVEMENT MARKING	1	JOB		
0009	PERMANENT HIGHWAY SIGNS	1	JOB		
0010	TEMPORARY IRRIGATION SYSTEM	1	JOB		
0011	WATERING	1	JOB		
0012	INSPECTION TRENCH	8,600	LF		
0013	EXCAVATION				
0013AA	FIRST 104,030 CY - EXCAVATION	104,030	CY		
0013AB	OVER 104,030 CY - EXCAVATION	15,605	CY		
0014	EMBANKMENT				
0014AA	FIRST 771,331 CY - EMBANKMENT	771,331	CY		
0014AB	OVER 771,331 CY - EMBANKMENT	115,700	CY		
0015	TURF REINFORCEMENT MAT (TRM)	879,968	SF		
0016	AGGREGATE SURFACE	18,719	TON		
0017	SALVAGED BASE COURSE				
0017AA	FIRST 7,990 - SALVAGED BASE COURSE	7,990	CY		
0017AB	OVER 7,990 - SALVAGED BASE COURSE	1,199	CY		
0018	PERMANENT CR81 ASPHALT PAVEMENT	16,499	SY		
0019	PIPE CORRUGATED STEEL; .064IN 24IN	90	LF		
0020	PIPE CORRUGATED STEEL; .064IN 30IN	92	LF		
0021	PIPE CORRUGATED STEEL; .064IN 36IN	52	LF		
0022	END SECTION CORRUGATED STEEL; .064IN 24IN	4	EA		
0023	END SECTION CORRUGATED STEEL; .064IN 30IN	4	EA		
0024	END SECTION CORRUGATED STEEL; .064IN 36IN	2	EA		
0025	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 5	92	LF		
0026	PRECAST REINFORCED CONCRETE BOX (RCB) CULVERT; 10 X 7	69	LF		
0027	PRECAST REINFORCED CONCRETE BOX(RCB) CULVERT; 10 X 10	364	LF		

0028	PRECAST CONCRETE END SECTION; 10 X 5	2	EA		
0029	PRECAST CONCRETE END SECTION; 10 X 7	2	EA		
0030	PRECAST CONCRETE END SECTION; 10 X 10	4	EA		
0031	TOPSOIL RESPREAD				
0031AA	FIRST 273,787 - TOPSOIL RESPREAD	273,787	CY		
0031AB	OVER 273,787 - TOPSOIL RESPREAD	41,069	CY		
0032	SEEDING	140.11	AC		
0033	RIPRAP; R20	634	TON		
0034	RIPRAP; R30	442	TON		
0035	RIPRAP; R80	384	TON		
0036	RIPRAP; R140	664	TON		
0037	ACCESS GATE	2	EA		
TOTAL OF BASE AMOUNTS (ITEM NOS. 0001 THROUGH 0037 INCL.)					
OPTION 1					
1001	PERFORMANCE AND PAYMENT BONDS	1	JOB		
1002	DEMOLITION	1	JOB		
1003	TEMPORARY TRAFFIC CONTROL	1	JOB		
1004	TEMPORARY EROSION CONTROL	1	JOB		
1005	TOPSOIL STRIPPING	1	JOB		
1006	PERMANENT HIGHWAY SIGNS	1	JOB		
1007	TEMPORARY IRRIGATION SYSTEM	1	JOB		
1008	WATERING	1	JOB		
1009	INSPECTION TRENCH	2,176	LF		
1010	EXCAVATION				
1010AA	FIRST 12,257 - EXCAVATION	12,257	CY		
1010AB	OVER 12,257 - EXCAVATION	1,839	CY		
1011	MUCK EXCAVATION				
1011AA	FIRST 17,778 - MUCK EXCAVATION	17,778	CY		
1011AB	OVER 17,778 - MUCK EXCAVATION	2,667	CY		
1012	EMBANKMENT				
1012AA	FIRST 183,873 - EMBANKMENT	183,873	CY		
1012AB	OVER 183,873 - EMBANKMENT	27,581	CY		
1013	TURF REINFORCEMENT MAT (TRM)	198,281	SF		
1014	AGGREGATE SURFACE	867	TON		
1015	TOPSOIL RESPREAD				
1015AA	FIRST 70,573 - TOPSOIL RESPREAD	70,573	CY		
1015AB	OVER 70,573 - TOPSOIL RESPREAD	10,586	CY		
1016	ARTICULATED CONCRETE BLOCK	27,326	SF		
1017	SEEDING	38.73	AC		
1018	RIPRAP; R20	84	TON		
TOTAL PRICE OF OPTION 1 (ITEMS 1001 THROUGH 1018 INCL.)					
TOTAL PRICE BASE AND OPTION 1					

(End of Summary of Changes)